DOT_RGGE01 WWASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE 02/ 11/ 2003
BI D CHECK REPCRT * * * TIME 09: 56
PSSE JCB NO  : 02Y019 REVI SI ON NO 1 BIDS CPENED CN : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO 5 AWARDED ON : Mar 10 2003
VERSONNO @ 1 WRK CROER¢  : XL1314
o " SR 090 LONBIDDER ~ ===s---  =nmmees 2ND BIDDER ~ ~---men eeee- 3RD BIDDER ~ -------
TITLE S 1-90 SUPER CR PAVI NG CQ MOWAT CONSTRUCTI OGN GOVPANY W LDER CONSTRUCTI ON' COMPANY
INDAN JO-N HLL - POOP 2000 E BEECH ST 20210 142ND AVE NE 1525 E MAR NE VI EWDR
REPLACEMENT 08072
PROJECT (12“1001502( 108) YAKIMA WA 989091268 WOD NVILLE WA 980721330 EVERETT WA 982011927
CONTY(S) KT TAS CONTRACTCR NUMBER 809500 CONTRACTCR NUMBER : 551010 CONTRACTOR NUMVBER : 892000
ENGR S. EST.
| TEM | TEM DESCR PTI ON WNT PR CE PER UNI T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
L.S 22.50 % 25.00 % 75.78 %
40, 000. 00 49, 000. 00 9, 000. 00 50, 000. 00 10, 000. 00 70, 312. 50 30, 312. 50
2 REMOVI NG M SCELLANECUS TRAFFI C | TEN
L.S -52.00 % 20. 00 % 140. 00 %
2, 500. 00 1, 200. 00 -1, 300. 00 3, 000. 00 500. 00 6, 000. 00 3, 500. 00
GRADI NG
3 ROADWAY EXCAVATI ON I NCL. HALL
5503. 0000 cYy. 17. 0000 8. 0000 -52.94 % 12. 5000 -26.47 % 4.5000 -73.53 %
93, 551. 00 44, 024. 00 -49,527. 00 68, 787. 50 -24,763. 50 24, 763. 50 - 68, 787. 50
4 SELECT BORROWINCL. HALL
2350. 0000 cy. 8. 0000 11. 5000 43.75 % 11. 5000 43.75 % 18. 0000 125.00 %
18, 800. 00 27, 025. 00 8, 225. 00 27, 025. 00 8, 225. 00 42, 300. 00 23, 500. 00
5  EMBANKMVENT COMPACTI ON
2350. 0000 cYy. 2. 0000 1. 5000 -25.00 % 1. 0000 -50. 00 % 1. 0000 -50.00 %
4,700. 00 3, 525. 00 -1,175.00 2, 350. 00 -2, 350. 00 2, 350. 00 -2, 350. 00
DRAI NAGE
6 UNDERDRAIN PIPE 6 IN D AM
1650. 0000 L.F. 15. 0000 12. 5000 -16.67 % 8. 0000 -46.67 % 11. 0000 -26.67 %
24, 750. 00 20, 625. 00 -4, 125.00 13, 200. 00 -11, 550. 00 18, 150. 00 -6, 600. 00
7 DRAINPIPE6 IN DAV
115. 0000 L. F. 15. 0000 12. 5000 -16.67 % 10. 0000 -33.33% 10. 0000 -33.33 %
1, 725. 00 1,437.50 -287.50 1, 150. 00 -575. 00 1, 150. 00 -575. 00
8  FLEXI BLE DRAI NAGE MARKER
5. 0000 EACH 25. 0000 60. 0000 140. 00 % 50. 0000 100. 00 % 27.0000 8.00 %
125. 00 300. 00 175. 00 250. 00 125. 00 135. 00 10. 00



DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 02/ 11/ 2003
* % * B D CQHEXK REPORT * * * TIME 09: 56
PSSE JCB NO  : 02Y019 REMSSONNO  : 1 BIDS CPENED CN : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO .5 AWARDED ON : Mar 10 2003
VERSONNO @ 1 WRK CROER¢  : XL1314
o N LONBIDDER ~ ===s---  =nmmees 2ND BIDDER ~ ~---men eeee- 3RD BIDDER ~ -------
TITLE S1-90 SUPER (R PAVI NG CQ MOWAT CONSTRUCTI OGN GOVPANY W LDER CONSTRUCTI ON' COVPANY
INDAN JO-N HLL - POOP 2000 E BEECH ST 20210 142ND AVE NE 1525 E MAR NE VI EWDR
REPLACEMENT 98901- 2147 98072
PROJECT %anoolsoz( 108) YAKIMA WA 989091268 WOD NVILLE WA 980721330 EVERETT WA 982011927
CONTY(S) . KITTI TAS CONTRACTCR NUMBER 809500 CONTRACTCR NUMBER : 551010 CONTRACTOR NUMVBER : 892000
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
SURFAC NG
9 CRUSHED SURFACI NG BASE COURSE
4176. 0000 TON 11. 0000 13. 0000 18.18 % 15. 0000 36.36 % 8. 0000 -27.27 %
45, 936. 00 54, 288. 00 8, 352. 00 62, 640. 00 16, 704. 00 33, 408. 00 -12,528. 00
CEMENT CONCRETE PAVEMENT
10  CEMENT CONC. PAVEMENT 1- DAY | NCLUDI NG DOMEL BARS
583. 0000 cY. 315. 0000 260. 0000 -17.46 % 275. 0000 -12.70 % 290. 0000 -7.94 %
183, 645. 00 151, 580. 00 -32, 065. 00 160, 325. 00 - 23,320. 00 169, 070. 00 -14,575. 00
11 EPOXY- COATED TIE BAR WTH DRI LL HOLE
537. 0000 EACH 10. 0000 15. 0000 50. 00 % 7.0000 -30. 00 % 15. 0000 50. 00 %
5, 370. 00 8, 055. 00 2, 685. 00 3, 759. 00 -1, 611. 00 8, 055. 00 2, 685. 00
12 OONC. PANEL JOINT REMOVAL
1. 0000 EACH 5, 500. 0000 1, 200. 0000 -78.18 % 3, 000. 0000 -45.45 % 2, 000. 0000 -63.64 %
5, 500. 00 1, 200. 00 -4, 300. 00 3, 000. 00 -2, 500. 00 2, 000. 00 -3, 500. 00
ASPHALT CONCRETE PAVENMENT
13 ASPHALT CONC. PAVEMENT L. A PG 58-22
873. 0000 TON 70. 0000 39. 0000 -44.29 % 45. 0000 -35.71% 35. 0000 -50.00 %
61, 110. 00 34, 047. 00 -27,063. 00 39, 285. 00 -21, 825. 00 30, 555. 00 - 30, 555. 00
14 LONG TUDI NAL JOI NT SEAL
3433. 0000 L.F. 1. 0000 2. 2500 125.00 % 3.0000 200. 00 % 6. 0000 500. 00 %
3, 433. 00 7,724. 25 4,291. 25 10, 299. 00 6, 866. 00 20, 598. 00 17, 165. 00
TRAFFI C
15 TEMPCRARY CONC. BARR ER
2650. 0000 L.F. 10. 5000 13. 0000 23.81 % 10. 0000 -4.76 % 7.0000 -33.33 %
27, 825. 00 34, 450. 00 6, 625. 00 26, 500. 00 -1, 325. 00 18, 550. 00 -9, 275. 00
16 TEMPCRARY | MPACT ATTENUATCR
1. 0000 EACH 1, 800. 0000 1, 500. 0000 -16.67 % 500. 0000 -72.22% 5, 000. 0000 177.78 %
1, 800. 00 1, 500. 00 -300. 00 500. 00 -1, 300. 00 5, 000. 00 3, 200. 00



DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 02/ 11/ 2003
* % * B D CQHEXK REPORT * * * TIME 09: 56
PSSE JCB NO  : 02Y019 REVI SI ON NO 1 BIDS CPENED CN : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO 5 AWARDED ON : Mar 10 2003
VERSONNO @ 1 WRK CROER¢  : XL1314
o N LONBIDDER ~ ===s---  =nmmees 2ND BIDDER ~ ~---men eeee- 3RD BIDDER ~ -------
TITLE S1-90 SUPER (R PAVI NG CQ MOWAT CONSTRUCTI OGN GOVPANY W LDER CONSTRUCTI ON' COVPANY
INDAN JO-N HLL - POOP 2000 E BEECH ST 20210 142ND AVE NE 1525 E MAR NE VI EWDR
REPLACEMENT 98901- 2147 98072
PROJECT %anoolsoz( 108) YAKIMA WA 989091268 WOD NVILLE WA 980721330 EVERETT WA 982011927
CONTY(S) . KITTI TAS CONTRACTCR NUMBER 809500 CONTRACTCR NUMBER : 551010 CONTRACTOR NUMVBER : 892000
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
TRAFFI C
17 REPAIR | MPACT ATTENUATCR
EST. 0.00 % 0.00 % 0.00 %
5. 00 5. 00 5.00 5.00
18 RESETTI NG | MPACT ATTENUATCR
4.0000 EACH 500. 0000 250. 0000 -50.00 % 500. 0000 0.00 % 800. 0000 60. 00 %
2, 000. 00 1, 000. 00 -1, 000. 00 2, 000. 00 0. 00 3, 200. 00 1, 200. 00
19 TRUCK MOUNTED | MPACT ATTENUATCR
1. 0000 EACH 1, 500. 0000 1, 500. 0000 0.00 % 2, 000. 0000 33.33% 3, 200. 0000 113.33 %
1, 500. 00 1, 500. 00 0. 00 2, 000. 00 500. 00 3, 200. 00 1, 700. 00
20 CPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
56. 0000 HR 5. 5000 50. 0000 809. 09 % 35. 0000 536. 36 % 43. 0000 681.82 %
308. 00 2, 800. 00 2,492. 00 1, 960. 00 1, 652. 00 2, 408. 00 2, 100. 00
21 TEMPCRARY PAVEMENT MARKI NG BLACKCUT TAPE
2000. 0000 L. F. 1. 7500 1. 7000 -2.86 % 1. 5000 -14.29 % 2.0000 14.29 %
3, 500. 00 3, 400. 00 -100. 00 3, 000. 00 -500. 00 4, 000. 00 500. 00
22 TEMPCRARY PAVEMENT MARKI NG
11200. 0000 L. F. 0. 1000 0. 3000 200. 00 % 0. 3000 200. 00 % 0. 7000 600. 00 %
1, 120. 00 3, 360. 00 2, 240. 00 3, 360. 00 2, 240. 00 7, 840. 00 6, 720. 00
23 CONTI NUOUS SHOULDER RUMBLE STR P
0. 7000 M. 2, 500. 0000 4, 500. 0000 80.00 % 2, 500. 0000 0.00 % 5, 000. 0000 100. 00 %
1, 750. 00 3, 150. 00 1, 400. 00 1, 750. 00 0. 00 3, 500. 00 1, 750. 00
24 TRAFFI C SAFETY DRUM
85. 0000 EACH 40. 0000 40. 0000 0.00 % 25. 0000 -37.50 % 40. 0000 0.00 %
3, 400. 00 3, 400. 00 0. 00 2, 125. 00 -1, 275. 00 3, 400. 00 0. 00
25 SEQUENTI AL ARRON'SI GN
398. 0000 HR 5. 0000 3.0000 -40.00 % 2.0000 -60. 00 % 4.0000 -20.00 %
1, 990. 00 1,194. 00 -796. 00 796. 00 -1, 194. 00 1, 592. 00 -398. 00
26 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 2, 500. 0000 2, 500. 0000 0.00 % 2, 000. 0000 -20.00 % 1, 000. 0000 -60. 00 %
2, 500. 00 2, 500. 00 0. 00 2, 000. 00 -500. 00 1, 000. 00 -1, 500. 00
27 CPERATI ON OF PCRTABLE CHANGEABLE MESSAGE S| GN
438. 0000 HR 4.0000 3.0000 -25.00 % 5. 0000 25.00 % 4.0000 0.00 %
1, 752. 00 1,314.00 -438.00 2, 190. 00 438.00 1,752.00 0. 00



DOT_RGGE01 WWASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE 02/ 11/ 2003
BI D CHECK REPCRT * * * TIME 09: 56
PSSE JCB NO  : 02Y019 REMSSONNO  : 1 BIDS CPENED CN : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO 5 AWARDED ON : Mar 10 2003
VERSONNO @ 1 WRK CROER¢  : XL1314
o " SR 090 LONBIDDER ~ ===s---  =nmmees 2ND BIDDER ~ ~---men eeee- 3RD BIDDER ~ -------
TITLE S 1-90 SUPER CR PAVI NG CQ MOWAT CONSTRUCTI OGN GOVPANY W LDER CONSTRUCTI ON' COMPANY
INDAN JO-N HILL - 2000 E BEECH ST 20210 142ND AVE NE 1525 E MAR NE VI EWDR
REPLACEMENT 08072
PROJECT (12“1001502( 108) YAKIMA WA 989091268 WOD NVILLE WA 980721330 EVERETT WA 982011927
CONTY(S) KT TAS CONTRACTCR NUMBER 809500 CONTRACTCR NUMBER : 551010 CONTRACTOR NUMVBER : 892000
ENGR S. EST.
| TEM | TEM DESCR PTI ON WNT PR CE PER UNI T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
TRAFFI C
28 TRAFFI C CONTROL LABCR
392. 0000 HR 31. 0000 33. 5000 8.06 % 35. 0000 12.90 % 38. 0000 22.58 %
12, 152. 00 13, 132. 00 980. 00 13, 720. 00 1, 568. 00 14, 896. 00 2, 744. 00
29 TRAFFI C CONTROL VEH CLE
25. 0000 DAY 60. 0000 50. 0000 -16.67 % 50. 0000 -16.67 % 20. 0000 -66. 67 %
1, 500. 00 1, 250. 00 -250.00 1, 250. 00 -250. 00 500. 00 -1, 000. 00
30 TRAFFI C OONTROL SUPERVI SCR
300. 0000 HR 35. 0000 40. 0000 14.29 % 0. 0100 -99.97 % 38. 5000 10.00 %
10, 500. 00 12, 000. 00 1, 500. 00 3.00 -10, 497. 00 11, 550. 00 1, 050. 00
31 CONSTRUCTI ON SI GNS CLASS A
563. 0000 S F 8. 0000 7. 5000 -6.25 % 20. 0000 150. 00 % 19. 0000 137.50 %
4, 504. 00 4,222.50 -281.50 11, 260. 00 6, 756. 00 10, 697. 00 6, 193. 00
OTHER | TEMB
32 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
15. 0000 cYy. 22. 0000 10. 0000 -54.55 % 50. 0000 127.27 % 13. 0000 -40.91 %
330. 00 150. 00 -180. 00 750. 00 420. 00 195. 00 -135. 00
33 ROADS| DE CLEANF
EST. 0.00 % 0.00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
34 REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %
5. 00 5.00 5.00 5.00
35 M NCR CHANGE
CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00



DOT_RGGR01

WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N

* * * Bl D CHECK REPCRT

* ok ok

DATE: 02/ 11/ 2003
TIME 09: 56

PSSE JCB NO  : 02Y019 REMSSONNO  : 1 BIDS CPENED CN : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO .5 AWARDED ON : Mar 10 2003
VERSONNO @ 1 WRK CROER¢  : XL1314
o N LONBIDDER ~ ===s---  =nmmees 2ND BIDDER ~ ~---men eeee- 3RD BIDDER ~ -------
TITLE S1-90 SUPER (R PAVI NG CQ MOWAT CONSTRUCTI OGN GOVPANY W LDER CONSTRUCTI ON' COVPANY
INDAN JO-N HLL - POOP 2000 E BEECH ST 20210 142ND AVE NE 1525 E MAR NE VI EWDR
REPLACEMENT 98901- 2147 98072
PROJECT (12;001502( 108) YAKIMA WA 989091268 WOD NVILLE WA 980721330 EVERETT WA 982011927
CONTY(S) KT TAS CONTRACTCR NUMBER 809500 CONTRACTCR NUMBER : CONTRACTCR NUMBER 892000
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ PR CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF.
OTHER | TEMB
36 SPCC PLAN
L.S 0.00 % -13.60 %
1, 000. 00 1, 000. 00 0. 00 100. 00 864. 00 -136. 00
CONTRACT TOTAL $571, 585. 00 $496, 362. 25 -13.16% $521, 343. 50 $524, 000. 00 -8. 33y
BASE TOTAL $571, 585. 00 $496, 362. 25 -13.16% $521, 343. 50 $524, 000. 00 -8.33%




DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 02/ 11/ 2003
* * x B D CHECK REPORT * * * TIME 09:56
PSEE JCB NO  : 02Y019 REVI S| ON NO 1 BIDS CPENED ON : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO 5 AVARDED ON : Mar 10 2003
VERSION N0 : 1 WRK CROER¢  : XL1314
oy oo T e ATH BIDDER =~ =vmees  mmmmee- 5TH BIDDER ~ ---voee  omemme- 6TH BIDDER ~ -------
TITLE S1-90 CA CAREY OCRP. SCARSELLA BRCS. | NG VEESTWAY CONSTRUCTI ON, | NC,
INDAN JO-N HLL - POOP 537 NWLOCUST ST 19460 84TH AVE S 2010 S FAl RVl EW HEl GHTS RD
REPLACEMENT 98027- 2412 KENT W 98032- 1240 MEDI CAL LAKE WA 99022
PROJECT (12“1001:02( 108) ISSAQUAH WA 980271006 SEATTLE WA 981680697 AIRMY HEIGHTS WA 990010519
CONTY(S) KT TAS CONTRACTOR NUVBER 100134 OONTRACTCR NUMBER : 746000 OONTRACTCR NUMBER 100030
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOLNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
L.S. -20.00 % 36. 25 % 41.25 %
40, 000. 00 32, 000. 00 -8, 000. 00 54, 500. 00 14, 500. 00 56, 500. 00 16, 500. 00
2 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. -20.00 % 383.21 % 100. 00 %
2, 500. 00 2, 000. 00 -500. 00 12, 080. 33 9, 580. 33 5, 000. 00 2, 500. 00
CRAD NG
3 ROADWAY EXCAVATI ON I NCL. HAUL
5503. 0000 cY. 17. 0000 17. 0000 0.00 % 13. 5000 -20.59 % 14. 5000 -14.71 %
93, 551. 00 93, 551. 00 0. 00 74, 290. 50 - 19, 260. 50 79, 793. 50 -13, 757. 50
4 SELECT BORRONINCL. HAUL
2350. 0000 cY. 8. 0000 11. 0000 37.50 % 14. 0000 75. 00 % 8. 0000 0.00 %
18, 800. 00 25, 850. 00 7.050. 00 32, 900. 00 14, 100. 00 18, 800. 00 0. 00
5  EMBANKMENT COMPACTI ON
2350. 0000 cY. 2. 0000 6. 0000 200. 00 % 4. 0000 100. 00 % 1. 8000 -10. 00 %
4, 700. 00 14, 100. 00 9, 400. 00 9, 400. 00 4, 700. 00 4, 230. 00 - 470. 00
DRAI NAGE
6 UNDERDRAIN PIPE 6 IN DI AM
1650. 0000 L.F. 15. 0000 10. 0000 -33.33 % 10. 0000 -33.33% 12. 2500 -18.33 %
24, 750. 00 16, 500. 00 -8, 250. 00 16, 500. 00 -8, 250. 00 20, 212. 50 -4,537. 50
7 DRANPIPE6 IN DAV
115. 0000 L.F. 15. 0000 17. 0000 13.33 % 10. 0000 -33.33% 27. 5000 83.33 %
1, 725. 00 1, 955. 00 230. 00 1, 150. 00 -575. 00 3, 162. 50 1, 437.50
8  FLEX BLE DRA NAGE MARKER
5. 0000 EACH 25. 0000 70. 0000 180. 00 % 50. 0000 100. 00 % 31. 0000 24.00 %
125. 00 350. 00 225.00 250. 00 125. 00 155. 00 30. 00



DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 02/ 11/ 2003
* * x B D CHECK REPORT * * * TIME 09:56
PSEE JCB NO  : 02Y019 RRMSIONNO & 1 BIDS CPENED ON : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO .5 AVARDED ON : Mar 10 2003
VERSION N0 : 1 WRK CROER¢  : XL1314
oy oo T e ATH BIDDER =~ =vmees  mmmmee- 5TH BIDDER ~ ---voee  omemme- 6TH BIDDER ~ -------
TITLE S1-90 CA CAREY OCRP. SCARSELLA BRCS. | NG VEESTWAY CONSTRUCTI ON, | NC,
INDAN JO-N HLL - POOP 537 NWLOCUST ST 19460 84TH AVE S 2010 S FAl RVl EW HEl GHTS RD
REPLACEMENT 98027- 2412 KENT W 98032- 1240 MEDI CAL LAKE WA 99022
PROJECT (12“1001:02( 108) ISSAQUAH WA 980271006 SEATTLE WA 981680697 AIRMY HEIGHTS WA 990010519
CONTY(S) KT TAS CONTRACTOR NUVBER 100134 OONTRACTCR NUMBER : 746000 OONTRACTCR NUMBER 100030
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOLNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFAC NG
9 CRUSHED SURFACI NG BASE OOLRSE
4176. 0000 TN 11. 0000 12. 0000 9.09 % 15. 0000 36. 36 % 14. 2500 29.55 %
45, 936. 00 50, 112. 00 4,176.00 62, 640. 00 16, 704. 00 59, 508. 00 13, 572. 00
CEMENT CONCRETE PAVEMENT
10  CEMENT OONC. PAVEMENT 1- DAY | NCLUD NG DOMEL BARS
583. 0000 cY. 315. 0000 260. 0000 -17.46 % 250. 0000 -20. 63 % 250. 0000 -20.63 %
183, 645. 00 151, 580. 00 -32, 065. 00 145, 750. 00 - 37, 895. 00 145, 750. 00 -37, 895. 00
11 EPOXY- COATED TIE BAR WTH DRI LL HOLE
537. 0000 EACH 10. 0000 14. 0000 40.00 % 15. 0000 50. 00 % 28. 0000 180. 00 %
5, 370. 00 7,518. 00 2,148. 00 8, 055. 00 2, 685. 00 15, 036. 00 9, 666. 00
12 CONC. PANEL JONT REMOVAL
1. 0000 EACH 5, 500. 0000 2, 600. 0000 -52.73 % 2, 500. 0000 -54.55 % 15, 000. 0000 172.73 %
5, 500. 00 2. 600. 00 -2,900. 00 2, 500. 00 -3, 000. 00 15, 000. 00 9, 500. 00
ASPHALT OONCRETE PAVENENT
13 ASPHALT OONC. PAVEMENT CL. A PG 58-22
873. 0000 TN 70. 0000 45. 0000 -35.71 % 42. 0000 -40.00 % 40. 0000 -42.86 %
61, 110. 00 39, 285. 00 -21, 825. 00 36, 666. 00 - 24, 444. 00 34, 920. 00 - 26, 190. 00
14 LONG TUD NAL JONT SEAL
3433. 0000 L.F. 1. 0000 3.0000 200. 00 % 3. 0000 200. 00 % 2.9000 190. 00 %
3, 433. 00 10, 299. 00 6, 866. 00 10, 299. 00 6, 866. 00 9, 955. 70 6, 522. 70
TRAFFI C
15 TEMPCRARY OONC. BARRI ER
2650. 0000 L.F. 10. 5000 11. 5000 9.52 % 10. 0000 -4.76 % 15. 0000 42.86 %
27, 825. 00 30, 475. 00 2, 650. 00 26, 500. 00 -1, 325. 00 39, 750. 00 11, 925. 00
16 TEMPCRARY | MPACT ATTENUATCR
1. 0000 EACH 1, 800. 0000 4, 000. 0000 122.22 % 4, 000. 0000 122.22 % 1, 550. 0000 -13.89 %
1, 800. 00 4, 000. 00 2, 200. 00 4, 000. 00 2, 200. 00 1, 550. 00 -250. 00



DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 02/ 11/ 2003
* * x B D CHECK REPORT * * * TIME 09:56
PSEE JCB NO  : 02Y019 REVI S| ON NO 1 BIDS CPENED ON : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO 5 AVARDED ON : Mar 10 2003
VERSION N0 : 1 WRK CROER¢  : XL1314
oy oo T e ATH BIDDER =~ =vmees  mmmmee- 5TH BIDDER ~ ---voee  omemme- 6TH BIDDER ~ -------
TITLE S1-90 CA CAREY OCRP. SCARSELLA BRCS. | NG VEESTWAY CONSTRUCTI ON, | NC,
INDAN JO-N HLL - POOP 537 NWLOCUST ST 19460 84TH AVE S 2010 S FAl RVl EW HEl GHTS RD
REPLACEMENT 98027- 2412 KENT W 98032- 1240 MEDI CAL LAKE WA 99022
PROJECT (12“1001:02( 108) ISSAQUAH WA 980271006 SEATTLE WA 981680697 AIRMY HEIGHTS WA 990010519
CONTY(S) KT TAS CONTRACTOR NUVBER 100134 OONTRACTCR NUMBER : 746000 OONTRACTCR NUMBER 100030
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOLNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
17 REPAIR | MPACT ATTENUATCR
EST. 0.00 % 0. 00 % 0.00 %
5.00 5.00 5.00 5.00
18 RESETTI NG | MPACT ATTENUATCR
4. 0000 EACH 500. 0000 1, 000. 0000 100. 00 % 750. 0000 50. 00 % 265. 0000 -47.00 %
2, 000. 00 4,000. 00 2,000. 00 3, 000. 00 1, 000. 00 1, 060. 00 -940. 00
19 TRUCK MOUNTED | MPACT ATTENUATCR
1. 0000 EACH 1, 500. 0000 1, 500. 0000 0.00 % 2, 000. 0000 33.33 % 1, 500. 0000 0.00 %
1, 500. 00 1, 500. 00 0. 00 2, 000. 00 500. 00 1, 500. 00 0. 00
20 CPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATCR
56. 0000 HR 5. 5000 45. 0000 718.18 % 45. 0000 718.18 % 47. 5000 763. 64 %
308. 00 2,520. 00 2,212, 00 2, 520. 00 2,212.00 2, 660. 00 2, 352. 00
21 TEMPORARY PAVEMENT MARKI NG BLACKCUT TAPE
2000. 0000 L.F. 1. 7500 2.0000 14.29 % 1. 3500 -22.86 % 1. 7500 0.00 %
3, 500. 00 4, 000. 00 500. 00 2, 700. 00 -800. 00 3, 500. 00 0. 00
22 TEMPCRARY PAVEMENT MARKI NG
11200. 0000 L.F. 0. 1000 0. 5000 400. 00 % 0. 3000 200. 00 % 0. 2500 150. 00 %
1, 120. 00 5, 600. 00 4, 480. 00 3, 360. 00 2, 240. 00 2, 800. 00 1, 680. 00
23 CONTINUOUS SHOULDER RUVBLE STR P
0. 7000 M. 2, 500. 0000 3, 000. 0000 20. 00 % 3, 500. 0000 40. 00 % 6, 200. 0000 148. 00 %
1, 750. 00 2, 100. 00 350. 00 2, 450. 00 700. 00 4, 340. 00 2, 590. 00
24 TRAFFI C SAFETY DRUM
85. 0000 EACH 40. 0000 25. 0000 -37.50 % 15. 0000 -62.50 % 37. 0000 -7.50 %
3, 400. 00 2,125. 00 -1, 275. 00 1, 275. 00 -2, 125. 00 3, 145. 00 - 255. 00
25 SEQUENTI AL ARRONSI GN
398. 0000 HR 5. 0000 2. 5000 -50.00 % 3. 0000 -40. 00 % 2. 6500 -47.00 %
1, 990. 00 995. 00 -995. 00 1,194. 00 -796. 00 1, 054. 70 -935. 30
26 PCRTABLE CHANGEABLE MESSAGE S| G\
1. 0000 EACH 2, 500. 0000 1, 200. 0000 -52.00 % 2, 000. 0000 -20. 00 % 2, 100. 0000 -16.00 %
2, 500. 00 1, 200. 00 -1, 300. 00 2, 000. 00 -500. 00 2, 100. 00 -400. 00
27 CPERATI ON CF PCRTABLE CHANGEABLE MESSAGE Sl GN
438. 0000 HR 4. 0000 2. 0000 -50.00 % 3. 0000 -25.00 % 2. 5000 -37.50 %
1, 752. 00 876. 00 -876. 00 1, 314. 00 -438. 00 1, 095. 00 -657. 00



DOT_RGGR01

WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N

DATE: 02/ 11/2003

* * x B D CHECK REPORT * * * TIME 09:56
PSEE JCB NO  : 02Y019 RRMSIONNO & 1 BIDS CPENED ON : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO .5 AVARDED ON : Mar 10 2003
VERSION N0 : 1 WRK CROER¢  : XL1314
oy oo T e ATH BIDDER =~ =vmees  mmmmee- 5TH BIDDER ~ ---voee  omemme- 6TH BIDDER ~ -------
TITLE S1-90 CA CAREY OCRP. SCARSELLA BRCS. | NG VEESTWAY CONSTRUCTI ON, | NC,
INDAN JO-N HLL - POOP 537 NWLOCUST ST 19460 84TH AVE S 2010 S FAl RVl EW HEl GHTS RD
REPLACEMENT 98027- 2412 KENT W 98032- 1240 MEDI CAL LAKE WA 99022
PROJECT (12“1001:02( 108) ISSAQUAH WA 980271006 SEATTLE WA 981680697 AIRMY HEIGHTS WA 990010519
CONTY(S) KT TAS CONTRACTOR NUVBER 100134 OONTRACTCR NUMBER : 746000 OONTRACTCR NUMBER 100030
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOLNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
28 TRAFFI C CONTRCL LABCR
392. 0000 HR 31. 0000 45. 0000 45.16 % 37. 0000 19. 35 % 35. 5000 14.52 %
12, 152. 00 17, 640. 00 5, 488. 00 14, 504. 00 2, 352. 00 13, 916. 00 1, 764. 00
29 TRAFFI C CONTRCL VEH CLE
25. 0000 DAY 60. 0000 70. 0000 16.67 % 30. 0000 -50. 00 % 47.0000 -21.67 %
1, 500. 00 1, 750. 00 250. 00 750. 00 -750. 00 1,175. 00 -325.00
30 TRAFFI C CONTRCL SUPERVI SCR
300. 0000 HR 35. 0000 50. 0000 42.86 % 38. 0000 8.57 % 37. 0000 5.71 %
10, 500. 00 15, 000. 00 4, 500. 00 11, 400. 00 900. 00 11, 100. 00 600. 00
31 CONSTRUCTI ON S| GNS CLASS A
563. 0000 S F 8. 0000 17. 0000 112.50 % 12. 5000 56. 25 % 7. 7500 -3.13 %
4,504. 00 9, 571. 00 5, 067. 00 7,037. 50 2,533. 50 4,363.25 -140.75
OTHER | TEMB
32 STRUCTURE EXCAVATI ON CLASS B INCL. HAUL
15. 0000 cY. 22. 0000 30. 0000 36.36 % 30. 0000 36. 36 % 36. 0000 63.64 %
330. 00 450. 00 120. 00 450. 00 120. 00 540. 00 210. 00
33 ROADSI DE CLEANLF
EST. 0.00 % 0. 00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
34 REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0. 00 % 0.00 %
5.00 5.00 5.00 5.00
35 M NCR CHANGE
CALC 0.00 % 0. 00 % 0.00 %
-1.00 -1.00 -1.00 -1.00



DOT_RGGR01

WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N

* kK

DATE: 02/ 11/2003

BID CHECK REPCRT * * * TIME 09:56
PSEE JCB NO  : 02Y019 RRMSIONNO & 1 BIDS CPENED ON : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO .5 AVARDED ON : Mar 10 2003
VERSION N0 : 1 WRK CROER¢  : XL1314 i B T B 6T B
HW SSR090 T DER  mmmen oo DER  momemen oo DR -meees
TITLE S1-90 CA CAREY OCRP. SCARSELLA BRCS. | NG VEESTWAY CONSTRUCTI ON, | NG,
INDAN JO-N HLL - POOP 537 NWLOCUST ST 19460 84TH AVE S 2010 S FAl RVl EW HEl GHTS RD
ﬁg’:gﬂfm 98027- 2412 KENT W 98032- 1240 MEDI CAL LAKE WA 99022
PROJECT | M 0902( 198) ISSAQUAH WA 980271006 SEATTLE WA 981680697 AIRMY HEIGHTS WA 990010519
CONTY(S) KT TAS CONTRACTOR NUVBER 100134 OONTRACTCR NUMBER : 746000 OONTRACTCR NUMBER 100030
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOLNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
36 SPCC PLAN
L.S. -50.00 % 0. 00 % -40.00 %
1, 000. 00 500. 00 -500. 00 1, 000. 00 0. 00 600. 00 -400. 00
CONTRACT TOTAL $571, 585. 00 $553, 011. 00 -3. 259 $555, 444. 33 -2.829 $5665, 281. 15 -1.109
BASE TOTAL $571, 585. 00 $553, 011. 00 -3.25% $555, 444. 33 -2.82% $565, 281. 15 -1.10%




DOT_RGGE01 WWASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE 02/ 11/ 2003
BI D CHECK REPCRT * * * TIME 09: 56
PSSE JCB NO  : 02Y019 REVI SI ON NO 1 BIDS CPENED CN : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO 5 AWARDED ON : Mar 10 2003
VERSONNO @ 1 WRK CROER¢  : XL1314
o " SR 090 TTHBIDDER ~ ~---en meee- 8TH BIDDER ~ ~----on  eee-- OTH BIDDER ~ -------
TITLE S 1-90 FURY CONSTRUCTI N GOMPANY GARY MERLI NO CONSTRUCTI ON GO, INC.  ACME GONCRETE PAVING | NC.
INDAN JO-N HLL - POOP 43520 SE NORTH BEND WAY 9125 10TH AVE S 4124 E. BROADWAY
REPLACEMENT
02Y019
PROJECT | M 0002( 198) NCRTH BEND WA 980451198 SEATTLE WA 981084600 SPCKANE WA 992024531
CONTY(S) KT TAS CONTRACTCR NUMBER 100235 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307
ENGR S. EST.
| TEM | TEM DESCR PTI ON WNT PR CE PER UNI T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
L.S -20.00 % 22.00 % 100. 00 %
40, 000. 00 32, 000. 00 -8, 000. 00 48, 800. 00 8, 800. 00 80, 000. 00 40, 000. 00
2 REMOVI NG M SCELLANECUS TRAFFI C | TEN
L.S 40.00 % 60. 00 % 25.68 %
2, 500. 00 3, 500. 00 1, 000. 00 4, 000. 00 1, 500. 00 3, 141. 89 641. 89
GRADI NG
3 ROADWAY EXCAVATI ON I NCL. HALL
5503. 0000 cYy. 17. 0000 25. 0000 47.06 % 30. 0000 76.47 % 38. 0000 123.53 %
93, 551. 00 137, 575. 00 44, 024. 00 165, 090. 00 71, 539. 00 209, 114. 00 115, 563. 00
4 SELECT BORROWINCL. HALL
2350. 0000 cy. 8. 0000 15. 0000 87.50 % 21. 0000 162. 50 % 24. 0000 200. 00 %
18, 800. 00 35, 250. 00 16, 450. 00 49, 350. 00 30, 550. 00 56, 400. 00 37, 600. 00
5  EMBANKMVENT COMPACTI ON
2350. 0000 cYy. 2. 0000 1. 0000 -50.00 % 3.5000 75.00 % 15. 0000 650. 00 %
4,700. 00 2, 350. 00 -2,350. 00 8, 225. 00 3, 525. 00 35, 250. 00 30, 550. 00
DRAI NAGE
6 UNDERDRAIN PIPE 6 IN D AM
1650. 0000 L.F. 15. 0000 26. 0000 73.33 % 14. 0000 -6.67 % 15. 7000 4.67 %
24, 750. 00 42, 900. 00 18, 150. 00 23, 100. 00 -1, 650. 00 25, 905. 00 1, 155. 00
7 DRAINPIPE6 IN DAV
115. 0000 L. F. 15. 0000 26. 0000 73.33 % 18. 0000 20. 00 % 15. 0000 0.00 %
1, 725. 00 2, 990. 00 1, 265. 00 2, 070. 00 345. 00 1,725.00 0. 00
8  FLEXI BLE DRAI NAGE MARKER
5. 0000 EACH 25. 0000 42. 0000 68.00 % 30. 0000 20. 00 % 46. 0000 84.00 %
125. 00 210. 00 85. 00 150. 00 25.00 230. 00 105. 00



DOT_RGGE01 WWASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE 02/ 11/ 2003
* % * B D CQHEXK REPORT * * * TIME 09: 56
PSSE JCB NO  : 02Y019 REMSSONNO  : 1 BIDS CPENED CN : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO .5 AWARDED ON : Mar 10 2003
VERSONNO @ 1 WRK CROER¢  : XL1314
o N TTHBIDDER ~ ~---en meee- 8TH BIDDER ~ ~----on  eee-- OTH BIDDER ~ -------
TITLE S 1-90 FURY CONSTRUCTI N GOMPANY GARY MERLINO GONSTRUCTICN €O, INC.  AQVME CONCRETE PAVING | NG,
INDAN JO-N HLL - POOP 43520 SE NORTH BEND WAY 9125 10TH AVE S 4124 E. BROADWAY
REPLACEMENT 98045- 9289
PROJECT (12“1001;02( 108) NCRTH BEND WA 980451198 SEATTLE WA 981084600 SPCKANE WA 992024531
CONTY(S) KT TAS CONTRACTCR NUMBER 100235 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UNI T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
SURFAC NG
9 CRUSHED SURFACI NG BASE COURSE
4176. 0000 TON 11. 0000 18. 0000 63.64 % 20. 0000 81.82 % 15. 7000 42.73 %
45, 936. 00 75, 168. 00 29, 232. 00 83, 520. 00 37, 584. 00 65, 563. 20 19, 627. 20
CEMENT CONCRETE PAVEMENT
10  CEMENT CONC. PAVEMENT 1- DAY | NCLUDI NG DOMEL BARS
583. 0000 cY. 315. 0000 254. 0000 -19.37 % 250. 0000 -20.63 % 220. 0000 -30.16 %
183, 645. 00 148, 082. 00 - 35, 563. 00 145, 750. 00 - 37, 895. 00 128, 260. 00 - 55, 385. 00
11  EPOXY- COATED TIE BAR WTH DRI LL HOLE
537. 0000 EACH 10. 0000 13. 0000 30. 00 % 12. 0000 20. 00 % 8. 5000 -15.00 %
5, 370. 00 6, 981. 00 1, 611. 00 6, 444. 00 1,074. 00 4, 564. 50 -805. 50
12 OONC. PANEL JOINT REMOVAL
1. 0000 EACH 5, 500. 0000 2, 200. 0000 -60.00 % 9, 500. 0000 72.73% 1, 500. 0000 S72.73 %
5, 500. 00 2, 200. 00 -3, 300. 00 9, 500. 00 4, 000. 00 1, 500. 00 -4, 000. 00
ASPHALT CONCRETE PAVENMENT
13 ASPHALT CONC. PAVEMENT L. A PG 58-22
873. 0000 TON 70. 0000 39. 0000 -44.29 % 47. 0000 -32.86 % 44. 0000 -37.14 %
61, 110. 00 34, 047. 00 -27,063. 00 41, 031. 00 - 20, 079. 00 38, 412. 00 -22, 698. 00
14 LONG TUDI NAL JOI NT SEAL
3433. 0000 L.F. 1. 0000 3.0000 200. 00 % 4.0000 300. 00 % 1. 2000 20.00 %
3, 433. 00 10, 299. 00 6, 866. 00 13, 732. 00 10, 299. 00 4,119. 60 686. 60
TRAFFI C
15 TEMPCRARY CONC. BARR ER
2650. 0000 L.F. 10. 5000 12. 2500 16.67 % 15. 0000 42.86 % 14. 0000 33.33 %
27, 825. 00 32, 462. 50 4, 637. 50 39, 750. 00 11, 925. 00 37, 100. 00 9, 275. 00
16 TEMPCRARY | MPACT ATTENUATCR
1. 0000 EACH 1, 800. 0000 2, 700. 0000 50. 00 % 1, 800. 0000 0.00 % 1, 500. 0000 -16.67 %
1, 800. 00 2, 700. 00 900. 00 1, 800. 00 0. 00 1, 500. 00 -300. 00



DOT_RGGE01 WWASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE 02/ 11/ 2003
* % * B D CQHEXK REPORT * * * TIME 09: 56
PSSE JCB NO  : 02Y019 REVI SI ON NO 1 BIDS CPENED CN : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO 5 AWARDED ON : Mar 10 2003
VERSONNO @ 1 WRK CROER¢  : XL1314
o N TTHBIDDER ~ ~---en meee- 8TH BIDDER ~ ~----on  eee-- OTH BIDDER ~ -------
TITLE S 1-90 FURY CONSTRUCTI N GOMPANY GARY MERLINO GONSTRUCTICN €O, INC.  AQVME CONCRETE PAVING | NG,
INDAN JO-N HLL - POOP 43520 SE NORTH BEND WAY 9125 10TH AVE S 4124 E. BROADWAY
REPLACEMENT 98045- 9289
PROJECT (12“1001;02( 108) NCRTH BEND WA 980451198 SEATTLE WA 981084600 SPCKANE WA 992024531
CONTY(S) KT TAS CONTRACTCR NUMBER 100235 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UNI T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
TRAFFI C
17 REPAIR | MPACT ATTENUATCR
EST. 0.00 % 0.00 % 0.00 %
5. 00 5. 00 5.00 5.00
18 RESETTI NG | MPACT ATTENUATCR
4.0000 EACH 500. 0000 950. 0000 90. 00 % 300. 0000 -40. 00 % 265. 0000 -47.00 %
2, 000. 00 3, 800. 00 1, 800. 00 1, 200. 00 -800. 00 1, 060. 00 -940. 00
19 TRUCK MOUNTED | MPACT ATTENUATCR
1. 0000 EACH 1, 500. 0000 1, 000. 0000 -33.33 % 1, 800. 0000 20.00 % 1, 500. 0000 0.00 %
1, 500. 00 1, 000. 00 -500. 00 1, 800. 00 300. 00 1, 500. 00 0. 00
20 CPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
56. 0000 HR 5. 5000 30. 0000 445. 45 % 50. 0000 809. 09 % 46. 0000 736.36 %
308. 00 1, 680. 00 1,372.00 2, 800. 00 2, 492. 00 2,576. 00 2, 268. 00
21 TEMPCRARY PAVEMENT MARKI NG BLACKCUT TAPE
2000. 0000 L. F. 1. 7500 1. 5500 -11.43 % 1. 8000 2.86 % 1. 6500 -5.71 %
3, 500. 00 3, 100. 00 -400. 00 3, 600. 00 100. 00 3, 300. 00 -200. 00
22 TEMPCRARY PAVEMENT MARKI NG
11200. 0000 L. F. 0. 1000 0. 2000 100. 00 % 0. 3000 200. 00 % 0. 3000 200. 00 %
1, 120. 00 2, 240. 00 1,120. 00 3, 360. 00 2, 240. 00 3, 360. 00 2, 240. 00
23 CONTI NUOUS SHOULDER RUMBLE STR P
0. 7000 M. 2, 500. 0000 2, 600. 0000 4.00 % 3, 000. 0000 20.00 % 3, 000. 0000 20.00 %
1, 750. 00 1, 820. 00 70. 00 2, 100. 00 350. 00 2, 100. 00 350. 00
24 TRAFFI C SAFETY DRUM
85. 0000 EACH 40. 0000 12. 0000 -70.00 % 40. 0000 0.00 % 35. 0000 -12.50 %
3, 400. 00 1,020. 00 -2, 380. 00 3, 400. 00 0. 00 2, 975. 00 -425.00
25 SEQUENTI AL ARRON'SI GN
398. 0000 HR 5. 0000 2.0000 -60. 00 % 2. 7500 -45.00 % 2. 5000 -50. 00 %
1, 990. 00 796. 00 -1, 194. 00 1, 094. 50 -895. 50 995. 00 -995. 00
26 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 2, 500. 0000 1, 100. 0000 -56.00 % 2, 300. 0000 -8.00 % 2, 000. 0000 -20.00 %
2, 500. 00 1, 100. 00 -1, 400. 00 2, 300. 00 -200. 00 2, 000. 00 -500. 00
27 CPERATI ON OF PCRTABLE CHANGEABLE MESSAGE S| GN
438. 0000 HR 4.0000 2.0000 -50.00 % 3.0000 -25.00 % 2.5000 -37.50 %
1, 752. 00 876. 00 -876.00 1, 314. 00 -438.00 1, 095. 00 -657. 00



DOT_RGGR01

WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N
Bl D GHECK REPCRT

* ok ok

DATE: 02/ 11/ 2003
TIME 09: 56

PSEE JCB NO @ 02Y019 REVMSONNO 1 BIDS CPENED ON : Mar 5 2003
CONTRACT NO  : 006510 REQ ON NO .5 AWRDED ON : Mar 10 2003
VERSIONNO @ 1 WRK CROER#  : XL1314
A " SR 090 7THBIDDER ~ ----eee ceoeo-- 8TH BIDDER ~ -------  ==eee- 9TH BIDDER ~ -------
TITLE 1-90 FURY OONSTRUCTI ON' COVPANY GARY MERLINO CONSTRUCTION CQ, INC. ACME OONCRETE PAVING | NC
INDIAN JON HILL - POCP 43520 SE NCRTH BEND VAY 9125 10TH AVE S 4124 E BROADVAY
REPLACEMENT
02Y019
PROJECT | M 0902( 198) NORTH BEND WA 980451198 SEATTLE WA 981084600 SPOKANE WA 992024531
CONTY(S) . KITTI TAS CONTRACTOR NUMBER 100235 OONTRACTOR NUMBER : 531500 OONTRACTCR NUMBER : 100307
ENGR S. EST.
| TEM I TEM DESCR PTI ON WNT PRI CE PER N T/ PR CE PER IN T/ %D FF./ PRI CE PER N T/ %D FF./ PR CE PER LN T/ %D FF./
Ne! EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
28 TRAFFI C CONTROL LABCR
392. 0000 HR 31. 0000 37.0000 19.35 % 37. 0000 19.35 % 35. 5000 14.52 %
12, 152. 00 14, 504. 00 2,352. 00 14, 504. 00 2,352.00 13, 916. 00 1, 764. 00
29 TRAFFI C OONTROL VEH OLE
25. 0000 DAY 60. 0000 28. 0000 -53.33 % 48. 0000 -20. 00 % 46. 0000 -23.33 %
1, 500. 00 700. 00 -800. 00 1, 200. 00 -300. 00 1, 150. 00 -350. 00
30 TRAFFI C QONTROL SUPERVI SCR
300. 0000 HR 35. 0000 38. 0000 8.57 % 38. 0000 8.57 % 36. 0000 2.86 %
10, 500. 00 11, 400. 00 900. 00 11, 400. 00 900. 00 10, 800. 00 300. 00
31 CONSTRUCTI ON SI GNS LASS A
563. 0000 S.F. 8. 0000 10. 0000 25.00 % 8. 0000 0.00 % 7. 6000 -5.00 %
4, 504. 00 5, 630. 00 1,126. 00 4,504. 00 0.00 4,278. 80 -225.20
OTHER | TEMS
32 STRUCTURE EXCAVATI ON CLASS B I NCL. HALL
15. 0000 cYv. 22. 0000 40. 0000 81.82 % 28. 0000 27.27 % 300. 0000 1,263.64 %
330. 00 600. 00 270. 00 420. 00 90. 00 4,500. 00 4,170. 00
33 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
34 REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.00 5.00
35 M NOR GHANGE
CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00



DOT_RGEEB01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N DATE: 02/ 11/2003

* % * B D CQHEXK REPORT * * * TIME 09: 56
PSSE JCB NO  : 02Y019 REMSSONNO  : 1 BIDS CPENED CN : Mar 5 2003
CONTRACT NO  : 006510 REG ON NO .5 AWARDED ON : Mar 10 2003
VERSONNO @ 1 WRK CROER¢  : XL1314
o N TTHBIDDER ~ ~---en meee- 8TH BIDDER ~ ~----on  eee-- OTH BIDDER ~ -------
TITLE S 1-90 FURY CONSTRUCTI N GOMPANY GARY MERLINO GONSTRUCTION GO, ING.  ACME CONCRETE PAVING | NC.
INDAN JO-N HLL - POOP 43520 SE NORTH BEND WAY 9125 10TH AVE S 4124 E. BROADWAY
REPLACEMENT 98045- 9289
PROJECT : (12“1001;02( 108) NCRTH BEND WA 980451198 SEATTLE WA 981084600 SPCKANE WA 992024531
CONTY(S) KT TAS CONTRACTCR NUMBER 100235 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UNI T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
OTHER | TEMB
36 SPCC PLAN
L.S -50. 00 % -10. 00 % -40.00 %
1, 000. 00 500. 00 -500. 00 900. 00 -100. 00 600. 00 - 400. 00
CONTRACT TOTAL $571, 585. 00 $620, 489. 50 8. 56 $699, 217. 50 22. 33y $749, 999. 99 31. 219

BASE TOTAL $571, 585. 00 $620, 489. 50 8. 56 % $699, 217. 50 22.33% $749, 999. 99 31.21%




